



May 21, 2010

VILLAGE OF WOODHULL, IL
2010 MFT
SECTION 10-00000-01-GM
BID DATE: 1:00 P.M., MAY 26, 2010

ADDENDUM #1

Bidders:

Special Provisions

AGGREGATE FOR TEMPORARY ACCESS:

This Addendum changes two parts to this Special Provision:

- Add "Geotechnical Fabric for Ground Stabilization" to be included under the aggregate for the detour portion of the temporary access. This item is added to improve stability, and to facilitate cleanup. Fabric will be disposed of after the street repair is completed as part of the work. This added work will be included in the contract unit price for AGGREGATE FOR TEMPORARY ACCESS.
- Revise last sentence to read: This work shall be paid for at the contract unit price per square yard for AGGREGATE FOR TEMPORARY ACCESS.

Please acknowledge receipt of Addendum #1 on the outside of your bid. This Addendum will be sent by Fax, and available to download on our website www.missman.com under "Out to Bid".

Respectfully submitted,

MISSMAN, STANLEY & ASSOCIATES, PROF. CORP.

By 

Michael K. McCaw